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SECTION 00 1116 

INVITATION TO BID 

Subject to all conditions prescribed by OWNER, sealed bids for a lump sum, fixed price contract are invited for the 
following Work: 

SYLVAN PARK EARLY EDUCATION CENTER 

COLIN# 10374546 / DSA#03-125367 

LOS ANGELES UNIFIED SCHOOL DISTRICT AS OWNER 

EDUCATIONAL SERVICES CENTER – LOCAL DISTRICT NORTH 

DESCRIPTION OF WORK: Outdoor Classroom and Campus Upgrade (BV)(PSA) 

OWNER is committed to sustainable or “high performance” design and construction in all of its schools because high 
performance schools enhance student and teacher performance, reduce operating costs, and protect the environment.   
To implement this commitment, the Owner endorses the high performance school strategies defined in the 
Collaborative for High Performance School (CHPS) Best Practices Manuals (available at www.chps.net), and requires 
that all qualified projects achieve, at a minimum, a “CHPS School” rating.  The Owner shall be responsible for 
monitoring compliance with the CHPS criteria necessary to achieve this objective. 

The Los Angeles Unified School District’s electronic bid submittal process has changed. 
Bidders are now required to utilize the Ariba Business (Supplier) Network to submit a bid 
package electronically. 

Bidders will need their company’s user ID and password to access the Ariba Business 
(Supplier) Network at
https://LAUSD.sourcing3.ariba.com/ad/webjumper?itemID=NYm0APjDCflX5K8&awchars
et=UTF-8. If an existing LAUSD vendor is unaware of the user ID and password associated 
with their Ariba Business (Supplier) Network account, they should contact the Vendor 
Services Unit for assistance via email at psg-vsu@lausd.net or via telephone at (562) 654-
9404.  

A bidder will need to access the Ariba Business (Supplier) Network and submit the bid 
package for the transaction number identified below by the Bid Due Date.  Virtual drop-in 
sessions have been scheduled for Tuesdays and Thursdays, 11 am to 12 pm, to provide 
instructions on accessing and responding to LAUSD solicitations in the Ariba Business 
(Supplier) Network. You should join a session via the following link: 
https://teams.microsoft.com/l/meetup-
join/19%3ameeting_ZmI4MjU3ZTYtZmYxNC00MjZhLTk0MGQtNDljNTg3YmNlMzQ4
%40thread.v2/0?context=%7b%22Tid%22%3a%22042a40a1-b128-4ac4-8648-
016ffa121487%22%2c%22Oid%22%3a%22ec989ceb-0c29-4836-86b7-
03f004059bc2%22%7d. A job aid on accessing and responding to LAUSD solicitations in the 
system is attached to Section 00 2113 - Instructions to Bidders. If unsuccessful in uploading 
the file, a bidder should e-mail fat3559@lausd.net at least two (2) days prior to the Bid Due 
Date for assistance. 
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The vendor is solely responsible for ensuring timely submission of its electronic solicitation 
response.  A vendor should allow itself adequate time for bid submittal and possible technical 
support as bids will not be accepted after the deadline. 
 
The vendor must complete its bid entry and upload all required documents before the end of 
the bid submission period.  The District is not responsible for contractor system 
problems/errors. 
 
To ensure that your bid is submitted properly and on time, please submit well before the Bid 
Due Date/Time, at least two (2) days in advance as suggested above. 
 
The applicable reference number for this project in the Ariba Business (Supplier) Network is 
Ariba Sourcing project #Doc2221376577.  
 
Bidding Documents will be available to bidder after the first date of advertisement and can be obtained at: 
 

CRISP IMAGING 
Los Angeles Office (Downtown) 

1829 S. Main Street 
Los Angeles, CA 90015 

Business Hours:   
Monday through Friday 
7:00 a.m. to 6:00 p.m. 

Telephone: (213) 741-9560 
 
Additional office locations are listed at www.crispimg.com. 

 
Bidders may also view and order Bidding Documents through the website by clicking on the “Planroom” button, click 
“Public Jobs”. 
 
Bid will only be accepted from a pre-qualified and qualified bidder pursuant to the OWNER prequalification process 
and RFQ requirements. To apply for prequalification or renewal, contractors should now go to 
lausd.qualitybidders.com to submit the prequalification questionnaires. 

 
Bidders should note that the OWNER’s prequalification requirements include mechanical, electrical, and plumbing 
contractors (i.e., contractors licensed pursuant to Sections 7056–7059 of the Business and Professions Code, 
specifically holding A, B, C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, or C-46 licenses pursuant to 
regulations of the Contractors’ State License Board) that contract directly with a bidder to perform any such component 
work on the Project (“MEP subcontractors”).  Bidders that intend to contract with any MEP subcontractors to perform 
any such component work on the Project shall only select MEP subcontractors that have been prequalified by the 
OWNER at least five (5) business days before the date fixed for the public opening of bids.  Non-MEP subcontractors 
do not need to be prequalified to perform non-MEP component work on the Project.  Bidders and MEP subcontractors 
shall not be eligible to bid or perform work on the Project if they (a) have not submitted completed prequalification 
questionnaires and financial statements to the OWNER at least ten (10) business days before the date fixed for the 
public opening of bids, and (b) have not been prequalified by the OWNER at least five (5) business days before the 
date fixed for the public opening of bids.  The OWNER’s lists of prequalified contractors can be found online at 
https://procurement.lausd.org/apps/pages/Prequalification under “List of Prequalified Contractors.”  The lists are 
updated on an ongoing basis.  If an MEP subcontractor does not appear on the list, bidder should verify with the 
subcontractor to determine if subcontractor has received a notice from OWNER that confirms its prequalification by 
the above deadline.  Unless prohibited by the OWNER, bidders licensed pursuant to Section 7057 of the Business and 
Professions Code, specifically holding general building contractor B licenses pursuant to regulations of the 
Contractors’ State License Board, may self-perform any work on the Project to the extent permitted by law.  Bids that 
fail to adhere to these requirements will be deemed non-responsive by the OWNER. 
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Bidder should note the disclaimer in Section 00 2113, 1.09 E, concerning the use of District prequalified 
subcontractors. 
 
Bidder is advised that no contractor or subcontractor may be listed on a bid proposal for a public works project 
(submitted on or after March 1, 2015) unless registered with the Department of Industrial Relation pursuant to Labor 
Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 
1771.1(a)]. 
 
No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or 
after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 
1725.5. 
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations (DIR) and 
the Los Angeles Unified School District’s DIR-approved Labor Compliance Program. 
 
BID DUE DATE:  Bid will only be accepted before 2:00 PM, THURSDAY, JUNE 25, 2026. 
 
Deadline for MEP subcontractors to be prequalified by the OWNER: JUNE 18, 2026. Bidder must only list MEP 
subcontractors that are prequalified by the OWNER as of this date.  OWNER will attempt to ensure that all 
prequalified MEP subcontractors are placed on the OWNER’s List of Prequalified MEP Subcontractors in a timely 
manner.  However, if an MEP subcontractor does not appear on the list, bidder should verify with the subcontractor to 
determine if subcontractor has received a notice from OWNER that confirms its prequalification by the deadline.  Bids 
that fail to adhere to this requirement will be deemed non-responsive by the OWNER. 
 
Bidder is responsible for the cost of bid package.  Cost for bid package is non-refundable.  Bid package is non-
returnable. 
 
Bid security in the amount of ten (10) percent of the lump sum base bid, excluding bid items, as set forth in Section 01 
2300, shall accompany each bid.  Surety issuing the bid bond shall meet the requirements set forth in Article 5.17 of the 
General Conditions.  A mandatory pre-bid meeting and pre-bid job walk will be held in accordance with Section 00 
2513.  The bidder is responsible for ensuring that they have complete Bidding Documents including all Addenda 
provided by the OWNER, prior to the bid due date.  
 
Pursuant to Labor Code Section 1771.7, this Project will be subject to the Owner approved Labor Compliance Program 
(Final Approval, December 7, 1996).  For questions or assistance concerning the Labor Compliance Program, contact 
the Labor Compliance Department at (213) 241-4665 or lcp@lausd.net, or go to 
https://facilities.lausd.org/apps/pages/lcp on the internet.  Any Contractor to whom a contract for the Work is awarded 
by the Owner shall comply with the provisions of the California Labor Code, as well as the Owner Labor Compliance 
Program for the Project, including, without limitation, the obligation to pay the general prevailing rates of wages in the 
locality in which the Work is to be performed in accordance with, without limitation, Sections 1771, 1773.1, 1774, 
1775 and 1776 of the California Labor Code and the obligation to comply with Section 1777.5 of the California Labor 
Code governing employment of apprentices. Copies of the prevailing rates of per diem wages are available to any 
interested party at  www.laschools.org//new-site/labor-compliance/dir or www.dir.ca.gov/oprl. 
 
The successful bidder will be required to pay prevailing wages in accordance with law and is required to have the 
following State of California Contractor license current at the time of bid submission: 
 
In accordance with the provisions of Public Contract Code section 3300, OWNER has determined that the 
CONTRACTOR performing this project must hold the following license as the prime contractor:  B – General 
Building Contractor.  A prime CONTRACTOR self-performing any of the following specialty trades must also hold 
the required specialty license:  
 
N/A 
 
To perform abatement and demolition work, including removal of roofing materials, bidders must select a 
subcontractor from the Owner’s List of Asbestos Abatement Subcontractors as per Section 00 3126.  The only license 
required to perform abatement and demolition work, including removal of roofing materials, is C-22. A dual license of 
C-22 and C-39 is not a requirement. 



 
OUTDOOR CLASSROOM AND CAMPUS UPGRADE REVISED 3/9/2026 
SYLVAN PARK EARLY EDUCATION CENTER                             INVITATION TO BID 
BEST VALUE  00 1116-4 

 
Bidder is required to participate in an OWNER Controlled Insurance Program (OCIP) as set forth in Section 00 7316 
and Article 5 of the General Conditions.   
 
Bidder is subject to the Small Business Enterprises participation requirements as set forth in Section 00 7339. 
 
It is the responsibility of the Prime contractor to ensure that its subcontractors/suppliers register to become 
LAUSD certified prior to award. Please have all subcontractors/suppliers utilize the following link to access the 
online registration: https://facilities.lausd.org/apps/pages/small-business. 
 
WORKER CERTIFICATION - Only Workers skilled in the various trades required on this Contract shall be 
employed upon the Work. In addition to all other requirements stated in the Bidding Documents, all craftsmen must 
adhere to the following requirement(s): Journeyman plumbers must possess a plumbing certificate issued by the Los 
Angeles County and City of Los Angeles, Building and Safety Divisions.  All HVAC technicians must possess an 
EPA-608 Certification.  Electricians working for a contractor with a C-10 license must possess a California State 
Electrician certification.  Electricians that are certified can be verified via the State database at 
https://www.dir.ca.gov/dlse/ecu/ElectricalTrade.html. Elevator companies must possess a Certified Qualified 
Conveyance Company License (CQCC). Journeymen will be required to have their Certified Competent Conveyance 
Mechanics License (CCCM) from the State of California and Journeymen working within the City limits of Los 
Angeles will be required to have their Journeymen Elevator Mechanic’s License.  The State of California (Elevator, 
Ride and Tram Unit) will inspect all County Elevator Modernizations and Alterations. 
 
Bidder is subject to the Project Stabilization Agreement (PSA) as set forth in Document 00 4500 and Section 00 7349. 
 
The District’s contract bond estimate is $4,412,000. 
 
The Contract Time is 560 days. 
 
CONTRACTOR should consult the General Conditions, Supplementary Conditions, and General Requirements 
regarding Milestones and Liquidated Damages.  CONTRACTOR has those options regarding retention as set forth in 
Public Contract Code Section 22300. 
 
CONTRACTOR is advised that fraud is investigated by the Office of the Inspector General. The Inspector General of 
the Los Angeles Unified School District has statutory authority to audit and investigate persons and companies that do 
business with the District. Identified criminal acts including fraud, kickbacks, theft, and conspiracy are pursued to the 
greatest extent of the law, in conjunction with Federal, State, and Local law enforcement partner agencies. 
 
Examples of offenses and corresponding maximum sentences are: 

 15 U.S.C. §1 Conspiracy to Restrain Trade - 10 years 
 18 U.S.C. §1341 Mail Fraud - 20 years 
 18 U.S.C. §1344 Bank Fraud - 30 years 
 18 U.S.C. §1349 Conspiracy to Commit Wire Fraud - 20 years 
 18 U.S.C. §1956 Money Laundering - 20 years 
 California Penal Code §487 Grand Theft – 3 years 

 
Offenses carry potential fines of up to $1,000,000. 
 
Call the OIG Hotline at (213) 241-7778 or visit https://oig.lausd.org/ 
 

END OF SECTION 
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SECTION 00 2113 
 

INSTRUCTIONS TO BIDDERS 
 

1.01 GENERAL 
 
A. This Section provides bidder instructions on bidding conditions, requirements, and procedures and stipulates the 

classification of licenses bidder must possess in order to bid on the Project. 
 
B. Bidder shall complete and submit the following documents as part of its bid.  Failure to submit the documents 

with solid borders shall render the bid non-responsive. The documents shall be submitted electronically as 
set forth herein and Document 00 1116 - Invitation to Bid.  The documents for actual use by the bidder can 
be found in Section 00 4001 – Required Bid Forms. 
 

 

1. Document 00 4100 - Bid and Acceptance Form (signature required) 

2. Addendum of Provisions Required of Federally Funded Contracts - FEMA Awards  
(signatures required)   

3. Document 00 4313 - Bid Security Form (signatures required) 

4.  Document 00 4336 - Subletting and Subcontracting Fair Practices Act List 

5.  Document 00 4340 - Disabled Veteran Business Enterprise (DVBE)    
      School Facilities Program  

6. Document 00 4500 - Certification Requirements (signature required) 

7. Document 00 4519 - Non-Collusion Affidavit (signature required)  

C. Bidder shall submit a copy of a current and valid certificate if you are a Small Business Enterprise, Micro-
business, or Veteran Business Enterprise. 

 

D. Bidder shall submit Small Business Enterprises compliance requirements and additional supplemental 
subcontractor information within five (5) days from the date of OWNER request.  The document for actual use 
by the bidder will be provided to the bidder by the OWNER. Failure to submit within five (5) days may render 
the bid non-responsive.  
 

1.02 RELATED SECTIONS   
 

A. Section 00 2513 - Pre-Bid Meeting (Mandatory)      

B. Section 00 3000 - Available Information  

C. Section 00 3126 - OWNER List of Pre-qualified Asbestos Abatement Subcontractors 

D. Section 00 3148 - Project Directory  

E. Section 00 4001 - Required Bid Forms 

F. Section 00 6113 - Payment Bond (Labor and Material) (CC § 9550, 9554)  

G. Section 00 6114 - Performance Bond 

H. Section 00 6217 - Certificate of Insurance for Hazardous Materials 

I. Section 00 7000 - General Conditions 

J. Section 00 7300 - Supplementary Conditions  

K. Section 00 7316 - Owner Controlled Insurance Program (OCIP) 

L. Section 00 7339 - Small Business Enterprises (SBE) 

M. Section 00 7349 - Project Stabilization Agreement (PSA) 

N. Section 00 9110 - Pre-Proposal/-Bid Clarification 
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1.03 LICENSE REQUIREMENTS 
 

A. At the time of bid submission and throughout performance of the Work, bidder shall ensure bidder  
and all subcontractors, regardless of tier, possess the appropriate license issued by the California 
Contractors State License Board for the Work to be performed under the Contract. 

 
B. OWNER will verify bidder license before the Notice of Award.  

 
1.04 OBTAINING BIDDING DOCUMENTS 

 
A. Bidding Documents, including envelopes for submission of bids, may be ordered and obtained from: 

 
Crisp Imaging 
1829 S. Main Street  
Los Angeles, CA 90015 
Business Hours:  
Monday through Friday  
7:00 a.m. to 6:00 p.m. 
Telephone: (213) 741-9560 
 

 Additional office locations are listed at the end of Section 00 3148. 
 

B. Bidder shall utilize a complete set of Bidding Documents in preparing a bid. 
 
C. The failure or omission of bidder to receive any Bidding Document, form, instrument, Addendum, or 

other document shall not relieve bidder from any obligations with respect to the bid and/or Contract. 
 

1.05 EXAMINATION OF PROJECT SITE, WORK AND BIDDING DOCUMENTS 
 

A. Bidder shall thoroughly examine and be familiar with the Bidding Documents. 
 
B. Bidder shall, prior to submission of bid, inspect and examine the Project site of the Work and sites 

adjacent to the Work, compare them with any other Work being bid or presently under construction 
which relates to the Project for which the bid is submitted, examine the grounds and all 
improvements and must satisfy by examination, testing and/or other means the bidder may prefer in 
order to determine the actual conditions and requirements under which the Work must be performed. 
Refer to Section 00 3000 – Available Information. 

 
C. If upon inspection and examination by bidder there is any existing improvement, condition, matter or 

thing, or condition or requirement of the Work which bidder does not completely understand, bidder 
shall inquire as set forth in Section 00 2113 – Instructions to Bidders and Section 00 9110 – Pre-Bid 
Clarification. 

 
D. The failure or omission of bidder to examine any Bidding Document, form, instrument, Addenda, or 

other document or to visit the Project site and be acquainted with existing conditions shall not relieve 
bidder from any obligations with respect to the bid and/or Contract. 

 
1.06 HAZARDOUS MATERIALS ON OWNER PROPERTY 
 

A.  California Code of Regulations, Title 8, Section 5194 requires bidder be notified of hazardous 
 materials they may encounter while on OWNER property. 

  
B. In order to comply with these regulations, reference is made to Section 00 3000 – Available 

Information for identification of, but not limited to, the chemical inventory and all historical 
hazardous materials reports for the Project site.  

  
C. If the scope of Work for the Project includes hazardous materials abatement, OWNER 

representatives may prepare, and/or cause to be prepared, specific reports to be used and relied on for 
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the Project.  If such reports have been prepared for the Project, the reports will be included as 
Attachments to Division 02, Existing Conditions. 

  
D. If the scope of Work for the Project includes asbestos abatement exceeding specifications allowable 

for bidder to perform as set forth in Section 02 8213 – Asbestos Abatement and Asbestos Related 
Disturbance, the bidder or subcontractor performing the work shall be listed on the OWNER’s List 
of Pre-qualified Asbestos Abatement Subcontractors as set forth in Section 00 3126.   

 
E. It is a bidder’s obligation to review all hazardous materials documents, whether identified in Section 

00 3000 – Available Information or included as Attachments to Division 02, Existing Conditions, 
before submitting the bid to ensure employee protection and to ensure that all costs for performing 
the Work are included in the bid. 

 
F. Refer to Section 00 7000 – General Conditions for additional requirements affecting the Work of 

 the Project. 
 

1.07 PREVAILING WAGE RATES 
 
A. Bidder will be required to comply with, but not limited to, the provisions of Section 00 4500 –

Certification Requirements in its entirety.  
 

1.08 ADDENDA 
 

A. Clarification or any other notice of a change in the Bidding Documents will be issued only by the 
OWNER office of Facilities Construction Contracts and only in the form of a written Addendum, 
transmitted by fax or e-mail to all who are known by the issuing office to have received a complete 
set of Bidding Documents.  Any other purported Addenda are void and unenforceable. 

 
B. Bidder is responsible for ascertaining the disposition of all addenda issued regardless of OWNER 

notification and to acknowledge all addenda in the submitted sealed bid prior to the bid opening. 
 
C. Copies of Addendum will be made available for inspection wherever Bidding Documents are on file 

for inspection. 
 

D. Each Addendum will be numbered, dated and identified with the Project number. 
 

E. Oral statements or any instructions in any form, other than Addendum as described above, shall be 
void and unenforceable. 

 
F. Addendum issued by the Owner office of Facilities Construction Contracts and not noted as being 

acknowledged by bidder as required in Document 00 4100 – Bid and Acceptance Form, may result 
in the bid being deemed non-responsive. 

 
1.09 COMPLETION OF BID FORMS 

 
A. All documents listed in subparagraph 1.01(B) of this Section shall be completed in their entirety. 
 
B. Blanks: All blanks shall be completed by filling in the requested information; the bid may be deemed 

non-responsive if this requirement is not met. 
  
C. Erasures: The submitted bid shall not contain any erasures, delineation or other corrections unless 

each such correction is authenticated by affixing in the margin immediately opposite the correction 
the signature or signatures of the person or persons signing the bid.   

  
D. Modifications: Changes in, or additions to the bid form, recapitulations of the Work bid upon, 

alternative proposals, or any other modifications of the form which is not specifically called for in  
 the Bidding Documents may result in the bid being deemed non-responsive. 
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E. Subcontractors: Bidder shall follow all instructions herein regarding the listing of subcontractors as 
set forth in Document 00 4336 – Subletting and Subcontracting Fair Practices Act List.  The 
OWNER’s prequalification requirements include mechanical, electrical, and plumbing contractors 
(i.e., contractors licensed pursuant to Sections 7056–7059 of the Business and Professions Code, 
specifically holding A, B, C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, or C-46 
licenses pursuant to regulations of the Contractors’ State License Board) that contract directly with a 
bidder to perform any such component work on the Project (“MEP subcontractors”).  Bidders that 
intend to contract with any MEP subcontractors to perform any such component work on the Project 
shall only select MEP subcontractors that have been prequalified by the OWNER at least five (5) 
business days before the date fixed for the public opening of bids.  Non-MEP subcontractors do not 
need to be prequalified to perform non-MEP component work on the Project.  Bidders and MEP 
subcontractors shall not be eligible to bid or perform work on the Project if they (a) have not 
submitted completed prequalification questionnaires and financial statements to the OWNER at least 
ten (10) business days before the date fixed for the public opening of bids, and (b) have not been 
prequalified by the OWNER at least five (5) business days before the date fixed for the public 
opening of bids.  The OWNER’s lists of prequalified contractors can be found online at 
https://procurement.lausd.org/apps/pages/Prequalification under “List of Prequalified Contractors.”  
The lists are updated on an ongoing basis.  If an MEP subcontractor does not appear on the list, 
bidder should verify with the subcontractor to determine if subcontractor has received a notice from 
OWNER that confirms its prequalification by the above deadline.  Unless prohibited by the 
OWNER, bidders licensed pursuant to Section 7057 of the Business and Professions Code, 
specifically holding general building contractor B licenses pursuant to regulations of the Contractors’ 
State License Board, may self-perform any work on the Project to the extent permitted by law.  Bids 
that fail to adhere to these requirements will be deemed non-responsive by the OWNER.       
 

DISTRICT DISCLAIMER OF LIABILITY:  The District requires prequalification of 
subcontractors in certain specialty trades.  The District provides all prospective bidders with 
a list of prequalified subcontractors.  Bidder is required to list a prequalified subcontractor 
for each specified trade as set forth in the Bid Documents, or else its bid will be rejected by 
the District as non-responsive. 

The District only represents that each specialty subcontractor identified on the list of 
prequalified subcontractors has satisfied the District’s prequalification requirements.  The 
District makes no representations, express or implied, regarding the ability of any 
prequalified subcontractor to perform work or fulfill its obligations to bidder with respect to 
this Project or any other project.  Contractor shall be solely responsible to the District for 
the performance of any prequalified subcontractor. 

Bidder, in submitting a bid for this Project, acknowledges the District makes no warranties, 
express or implied, concerning the abilities of any prequalified subcontractor, and bidder 
agrees to hold the District harmless from any claims, demands, or causes of action arising 
out of, or alleged to have arisen out of, any act or failure to act by a prequalified 
subcontractor. 

 
F. Small Business Enterprises:  Bidder shall follow instructions herein regarding the listing of Small 

Business Enterprises as set forth in Document 00 7339 – Small Business Enterprises. 
 

G. Name and nature of bidder legal entity: bidder shall complete the bid form according to the 
following:  

 
1. The firm name or name style of the bidder shall agree with bidder license issued 

by the California Contractors State License Board. 
 

2. Bid shall be signed by bidder or an individual on behalf of the bidder and only a 
handwritten signature shall be acceptable. 

 
3. Successful bidder may be required to furnish a letter setting forth the organizational 

structure of bidder and further describing the firm members and those persons 
authorized to sign legal documents.  

 

https://procurement.lausd.org/apps/pages/Prequalification
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H. Bidder shall make no stipulations on the bid form nor qualify the bid in any manner. 
 

I. Bidder, by not submitting a price for any bid item or unit price, agrees subject bid item or unit price 
is included in the base bid amount submitted to the OWNER.  Bidder failure to submit a price for 
any bid item or unit price will result in the bid being deemed non-responsive. If bid items are called 
for and no change in the lump sum base bid is required, enter "No Change". 

 
1.10 BID GUARANTEE 
 

A. Bidder shall attach to the bid a bid guarantee, if required herein, in the form of a certified or cashier’s 
check or a bid bond.  If bidder intends to submit a bid bond, bidder shall utilize the Bid Security 
Form, Document 00 4313, which shall be secured by a California-admitted surety company 
satisfactory to OWNER. 

  
B. The bid guarantee shall be applied toward, but shall not be considered a limitation upon, any 

damage, which may be sustained by OWNER if the bidder fails to abide by any provisions of the 
Notice of Intent to Award.  

 
C. In the case of an irregular bid bond, OWNER will contact the surety to confirm the validity of the bid 

bond. 
 
D. Attorneys-in-Fact who sign bid bonds must file with each bond a certified and effective dated copy 

of their powers of attorney. 
 
E. An annual bid and performance bond on file in the offices of OWNER is not acceptable as a 

guarantee of this bid. 
 
F. Bid shall be guaranteed for a period of sixty (60) days from the date of submission, or as extended 
 by mutual agreement. 
 

1.11 BIDDER REPRESENTATIONS 
 
Bidder, by submitting a bid, warrants and represents: 
 
A. Bidder has read, comprehends and submits bid in full accordance with provisions of the Bidding 

Documents. 
 
B. Bidder has visited the Project site and is completely familiar with the conditions under which the  

Work is to be performed and the local conditions as related to the requirements of the Bidding 
Documents. 

 
C. Bid is based upon the scope, materials, equipment, and systems required by the Bidding Documents 

without exception.  
 

D. Bidder has the expertise and financial capacity to perform and complete all obligations under the 
Bidding Documents. 

 
E. The individual executing the bid forms is duly authorized and empowered to execute the bid forms 

on behalf of the bidder. 
 
F. Bidder is aware of and will comply with all applicable code requirements in the performance of the 

Work. 
 

G. All expenses incurred by bidder in preparing the bid shall be borne solely by bidder. 
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1.12 SUBMISSION OF BID FORMS 

 
A. Submit all required documents listed in paragraph 1.01 (B) of this Section for the electronic 

bid as described herein and Document 00 1116 - Invitation to Bid.  A job aid on submitting the 
bid electronically is attached to this document. 

 
B. Submit all supplemental documents as set forth in paragraph 1.01 (D) of this Section within five (5) 

business days of OWNER’s request. 
 

C. OWNER invites bid on Document 00 4100 – Bid and Acceptance Form, to be submitted by the time 
and in the manner indicated in Document 00 4100. 

 
D. A bid arriving on or after the specified time is deemed non-responsive and will not be accepted. 
 
E. Bidder assumes all responsibility for timely delivery of the bid at the location designated for receipt 

of bids. 
 
F. Oral, telephonic, facsimile, or telegraphic bids are invalid and will not be accepted. 
 
G. The submission of a bid shall be taken as prima facie evidence of compliance with Section 00 2113 - 

Instructions to Bidders.  
 

1.13 MODIFICATION OR WITHDRAWAL OF BID 
 
A. Prior to bid deadline, a submitted bid package may be modified or withdrawn from the electronic 

system 
 
B. A withdrawn bid may be resubmitted up to the bid deadline, provided it then fully complies with the 

bidding requirements. 
  

C. Bid security shall be ten (10) percent of the amount of the base bid.  
 

D. If bidder claims to have made a mistake in its bid pursuant to Public Contract Code Sections 5100 et 
seq., OWNER must receive a written request for release from bid within five (5) business days after 
the opening of the bid.  In this written request, bidder must indicate the date of the bid, the Project 
name, ask to be released from bid, and certify under penalty of perjury: 

 
1.   That a mistake was made,  
2.  Provide details of how the mistake occurred,  
3. That the mistake made the bid materially different than intended (include original unaltered 

bid estimate sheets), and  
4.  That the mistake was made in filling out the bid, and was not due to error in judgment, or to 

carelessness in inspecting the site of the project, or in reading the plans or specifications.  
           

1.14 REJECTION OF BID 
 

A. OWNER has the right to reject any and all bids. 
 
B. OWNER has the right to deem any bid not accompanied by all items required by the Bidding 

Documents, or a bid which is in any other way deemed materially incomplete or irregular, as a non-
responsive bid. 

 
1.15 BID PROTEST 

 
A. All District procurements shall be conducted in a manner which assures that all prospective 

contractors/consultants are afforded fair and equal consideration, and the award of District contracts 
preserves and protects the integrity of the procurement process.  To that end, any interested party 
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who desires to raise concerns regarding a District award shall have the right to have its complaint 
considered and resolved administratively by the District in an expeditious manner.  “Interested 
party,” as used herein, means an actual or prospective Proposer whose direct economic interest 
would be affected by the award of a contract or by the failure to award a contract. 

 
B. All protests shall be filed, handled, and resolved in a manner consistent with the District’s protest 

procedures.  The District will respond to each substantive issue raised in the protest.  Protests relating 
to the content of this solicitation must be filed within ten (10) business days after the release of the 
solicitation.  Failure to file a timely protest is a failure to exhaust an administrative remedy and shall 
act as a waiver of the right to challenge the solicitation and process even if a protest regarding a 
recommendation for contract award is filed. 
 

C. Protests relating to a recommendation for contract award must be filed by an “interested party” 
within five (5) business days after release of the solicitation results. Failure to file a timely protest is 
a failure to exhaust an administrative remedy and shall act as a waiver of the right to challenge the 
recommendation for contract award. 

 
D. All protests shall be filed via email to protest@lausd.net and in writing with the District’s Chief 

Procurement Officer (CPO) or designee. Emailed protests must contain in the “Subject” line the 
advertised solicitation name and number with the name of the Contracting Officer. 

 
E. Written protests shall be filed with the Chief Procurement Officer, Los Angeles Unified School 

District, 333 S. Beaudry Avenue – 28th Floor, Los Angeles, CA 90017. Include identification of 
the proposed solicitation name and number on the outside of the envelope/package with the 
Contracting Officer's name. 

 
F. The protest shall, at a minimum, contain the following: 
 

1. The name and address of the interested party and its relationship to the solicitation; 
2. Identification of the solicitation name and number with Contracting Officer's name (include the 

school name, project number, and project description, as applicable); 
3. Substantive description of the nature of the protest; 
4. All documentation supporting the allegations of the protest; 
5. Statement of the specific relief requested; 
6. Identification of the provision(s) of the solicitation, regulations, or laws upon which the protest 

is based; and 
7. Signature of an authorized executive with the authority to bind the company. 
 

G. The Chief Procurement Officer or designee shall make a determination on the protest normally 
within (10) business days after the receipt.  The Chief Procurement Officer or designee has the 
authority to make a final determination and the decision shall constitute the protestor’s final 
administrative remedy. 

 
1.16 AWARD 

 
A. OWNER shall determine award of each contract on the basis of the pre-established best value 

criteria set forth in the RFQ. 
 
B. OWNER has the right to waive immaterial irregularities in a bid and to accept the bid of the most 

qualified bidder. 
 
C. OWNER may ask bidder to submit a bid breakdown, additional information, and clarifications prior 

to award.  Failure of bidder to timely submit the requested information may render a bid non-
responsive. 

 
D. OWNER will transmit a Notice of Intent to Award or reject all bids. Within ten (10) days after 

receipt of the Notice of Intent to Award, bidder shall submit to OWNER the following: 
 

1. One (1) executed original of the payment bond. 
 

mailto:protest@lausd.net
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2. One (1) executed original of the performance bond.   
 
3. Confirmation that bidder has submitted the required paperwork to enroll in Owner Controlled 

Insurance Program (OCIP) as set forth in Article 5 of the General Conditions. 
 
E. If bidder submits all items as required by the Notice of Intent to Award within the specified time, 

and if all such items comply with the requirements of the Bidding Documents and are acceptable to 
OWNER, OWNER will execute the Contract and issue a Notice of Award with copy of the 
executed Contract to the CONTRACTOR.  

 
1.17  CONTRACT DOCUMENTS 
 

A. After execution of the Contract by OWNER, OWNER shall provide to CONTRACTOR, at 
OWNER expense, three (3) copies of the Contract Documents. Any further copies of the Contract 
Documents are at the sole expense of the CONTRACTOR. 

 
1.18  ELECTRONIC BID SUBMITTAL 

 
A. In accordance with Document 00 1116 – Invitation to Bid, bidder is advised to use the job aid 

attached as a guide to assist in the electronic bid submittal. 
 
 

END OF SECTION  



PSD 
 

PROCUREMENT 
JOB AID Procurement Services Division 

 
 

Log on to Ariba Supplier Network 

1. Enter your Ariba Supplier 

sign-in 

2. Click Next 

 
3. Enter your Ariba User 

Password 

4. Click Sign In 

 
Finding Bid Opportunities  

5. Under Business Network  

click on Ariba Proposals & 

Questionnaires  

 



PSD PROCUREMENT 
JOB AID Procurement Services Division 

6. Under Events  scroll down

to Status:Open and click on 

the event 

7. Read through content

regarding the project. To 

view Prerequisites, click 

Review Prerequisites 
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PROCUREMENT 
JOB AID Procurement Services Division 

 

8. Accept Ariba Terms and 

Conditions to participate. * 

 

Download and Review the Bid 
Document 

9. Go to Section 2.0 Bid 

Documents   

 

 

10. To download the file click 

the blue file name then click 

Download this attachment 

 

 

 

*If you do not agree to the Terms 
and Conditions, you will not be 
able to propose your bid 
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Responding/Submitting Bid 
Documents 

11. After reviewing documents, 

go to section 2.3 and 

acknowledge receipt of 

documents 

 

 
 

 

12. Once acknowledge, line 

items to respond appear. If 

not ready to respond, can 

Save draft 

 

 

13. When ready to respond, go 

to section 2.4 Submit Bid 

Documents and attach 

file/bid documents 
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14. After attaching file/bid 

documents go to section 

3.0 and certify you are 

authorized to submit the 

solicitation response 

 

 

 

 

15. Once acknowlged, click on 

Submit Entire Response. A 

pop up will appear and 

confirming your selection. 

Click OK. You will see a 

green banner confirming 

your submission. 
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Revising a response 

1. To revise a response, 

check how much time is  

remaining and click the 

Revise Response button.*  

 

2. Confirm you want to revise 

the response and click OK. 

 

 
 
 
 
 
 

 
3. From here you will now be 

able to update or delete the 

response files submitted.  

Click either Update file or 

Delete File. 

 

 

*As long as the revised response is 
within the time frame it can be revised 
multiple times. 
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4. This will route to another 

view where you can attach 

or drag the updated 

document file.  Click OK 

when finished. 

 

 

5. Once you have attached 

the new file, Click on 

Submit Entire Response 

and confirm OK. 

 

NOTE: You CANNOT attach 

multiple files.  Existing file will be 

replaced.  If you want to replace the 

existing file, the new file will need to 

contain a different file name. 

IF you need to attach multiple files, 

put them in a folder, create a zip 

folder then attach the file. 

Max File size:100MB 
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Composing a Message and viewing 
a Response 

1. To compose a message to 

the project owner click on 

Compose Message in the 

event page. 

 

 
 

2. This will route to another 

page where you can 

compose your message 

and attach a file (if needed).  

Hit Send when finish. 
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3. To see response to 

messages go to the open 

event and click on it (refer 

to Finding Request for 

Proposal on Page 1).  On 

the left hand side, under 

Console go to Event 

Messages and click.  
 

4. This will route to a new 

page where all messages 

pertaining to the event are 

visible 

 

5. To view a message, click 

the circle by the message 

you want to view and then 

click View.  
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SECTION 00 2513 
PRE-BID MEETING 

(MANDATORY)  
  
1.01  GENERAL 
 

A. Bidder must attend a pre-bid meeting for comprehensive scope delineation of the 
Work and/or Project or be declared ineligible to bid. 
 

B. Bidder shall visit the Project site(s) prior to the bid date in order to determine the 
conditions normally encountered and generally recognized as inherent in or to the 
Work; take measurements, perform and/or cause to be performed all quantitative 
tests; observe and gather all information necessary in order to determine a 
comprehensive bid amount.  
 

C. Additional visits to the Project site(s) shall be coordinated through the Owner 
Authorized Representative (OAR). 

 
1.02  PRE-BID MEETING 
 

A. A pre-bid meeting will occur in the administrative office as listed below:  
 

1. School: SYLVAN PARK EARLY EDUCATION CENTER 
 
2. Street: 15011 DELANO ST.  
 
3. City: VAN NUYS, CA 91411 
 
4. Time: 10:00 A.M. 
 
5. Day: TUESDAY 
 
6. Date: JUNE 2, 2026 

 
B. Bidder failure to attend this pre-bid meeting will result in OWNER not accepting bid. 
 
C.         Sign-in sheets will be provided for issuing any changes to Bidding Documents. 

Bidders must print their names legibly, sign their names, submit business cards for 
identification purposes, and comply with all requirements of the sign-in sheets. 
Bidders will not be allowed to sign-in for more than one (1) company and/or entity. 
 

D. Bidder is responsible for ensuring that it has complete Bidding Documents, including 
all Addendum provided by OWNER, prior to the bid due date. 

 
1.03.  NO VERBAL CHANGES 
 

A.  Nothing said or discussed before, during, at or after the mandatory pre-bid meeting 
shall in any way affect bidder’s obligation to strictly comply with the Bidding 
Documents.     

END OF SECTION 
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excavating seven 3½-inch-diameter borings 
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Highlight
Based on the results of the percolation testing, a stormwater infiltration 
system is considered feasible for this project. 
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Exterior concrete slabs-on-grade for walkways or flatwork, not subject to vehicle loading, 
should be a minimum of 4 inches thick and minimum slab reinforcement should consist of 
No. 3 steel reinforcing bars placed 18 inches on center in both horizontal directions.
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Steel 
reinforcing should be positioned vertically near the slab midpoint
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compacted to at least 95 percent relative compaction
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Stormwater Infiltration 
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nfiltration of stormwater and will not induce excessive
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Approximate Location of Boring
B7

Proposed Bioswales

VAN NUYS, CALIFORNIA
15011 DELANO STREET

LAUSD SYLVAN PARK EEC

B7

B2
B1B6

B5

B4 B3

Proposed Tables and Seating



Date: Boring/Test Number: 

Project Number: Diameter of Boring: 3.5 inches

Project Location: Diameter of Casing: 2 inches

Earth Description: Depth of Boring: 5 feet

Tested By: Depth to Invert of BMP: 3 feet

Liquid Description: Depth to Water Table: 25 feet

Measurement Method: Depth to Initial Water Depth (d1):  36 inches

Start Time for Pre-Soak: Water Remaining in Boring (Y/N): 

Start Time for Standard: Standard Time Interval Between Readings: 30 min

Reading 
Number

Time Start 
(hh:mm)

Time End 
(hh:mm)

Elapsed Time 
time (min)

Water Drop During 
Standard Time 
Interval, Δd (in)

1 10:30 AM 10:40 AM 10 13.3

2 11:00 AM 11:10 AM 10 12.1

3 11:30 AM 11:40 AM 10 11.3

4 12:00 PM 12:10 PM 10 10.3

5 12:30 PM 12:40 PM 10 10.4

6 1:00 PM 1:10 PM 10 10.1

7 1:30 PM 1:40 PM 10 10.0

8 2:00 PM 2:10 PM 10 10.0

* Calculations Below Based on Stabilized Readings Only

Boring Radius, r: 1.75 inches

Test Section Height, h: 24.0 inches A = 274 in2

Reading 6 V = 97 in3 Percolation Rate = 2.13 inches/hour

Reading 7 V = 96 in3 Percolation Rate = 2.10 inches/hour

Reading 8 V = 96 in3 Percolation Rate = 2.10 inches/hour

Measured Percolation Rate = 2.11 inches/hour

Reduction Factors

Small Diameter Boring, RFt = 1

Site Variability, RFv = 1 Total Reduction Factor = 3

Long Term Siltation, RFs = 1

Design Infiltration Rate

Design Infiltration Rate = 0.70 inches/hour

Stabilized Readings

Achieved with Readings

6, 7, and 8

MEASURED PERCOLATION RATE & DESIGN INFILTRATION RATE CALCULATIONS*

Soil Description
Notes

Comments

MR

Water

Sounder

9:30 AM Yes

10:30 AM

BORING PERCOLATION TEST FIELD LOG

Wednesday, February 5, 2025 Boring 3 / Test 1

A8326-06-107C

15011 Delano St

ML

𝑇𝑒𝑠𝑡 𝑆𝑒𝑐𝑡𝑖𝑜𝑛 𝑆𝑢𝑟𝑓𝑎𝑐𝑒 𝐴𝑟𝑒𝑎,𝐴 ൌ 2𝜋𝑟ℎ ൅ 𝜋𝑟ଶ

𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑒𝑑 𝑊𝑎𝑡𝑒𝑟 𝑉𝑜𝑙𝑢𝑚𝑒,𝑉 ൌ 𝜋𝑟ଶΔd 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ
𝑉 𝐴⁄

∆𝑇

𝐷𝑒𝑠𝑖𝑔𝑛 𝐼𝑛𝑓𝑖𝑙𝑡𝑟𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ  𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 /𝑅𝐹

𝑇𝑜𝑡𝑎𝑙 𝑅𝑒𝑑𝑢𝑐𝑡𝑖𝑜𝑛 𝐹𝑎𝑐𝑡𝑜𝑟,𝑅𝐹 ൌ  𝑅𝐹௧ ൅ 𝑅𝐹௩ ൅ 𝑅𝐹௦

FIGURE 3



Date: Boring/Test Number: 

Project Number: Diameter of Boring: 3.5 inches

Project Location: Diameter of Casing: 2 inches

Earth Description: Depth of Boring: 5 feet

Tested By: Depth to Invert of BMP: 4 feet

Liquid Description: Depth to Water Table: 25 feet

Measurement Method: Depth to Initial Water Depth (d1):  48 inches

Start Time for Pre-Soak: Water Remaining in Boring (Y/N): 

Start Time for Standard: Standard Time Interval Between Readings: 10 min

Reading 
Number

Time Start 
(hh:mm)

Time End 
(hh:mm)

Elapsed Time 
time (min)

Water Drop During 
Standard Time 
Interval, Δd (in)

1 10:45 AM 10:55 AM 10 4.9

2 11:15 AM 11:25 AM 10 3.7

3 11:45 AM 11:55 AM 10 3.5

4 12:15 PM 12:25 PM 10 3.0

5 12:45 PM 12:55 PM 10 2.8

6 1:15 PM 1:25 PM 10 2.6

7 1:45 PM 1:55 PM 10 2.5

8 2:15 PM 2:25 PM 10 2.5

* Calculations Below Based on Stabilized Readings Only

Boring Radius, r: 1.75 inches

Test Section Height, h: 12.0 inches A = 142 in2

Reading 6 V = 25 in3 Percolation Rate = 1.08 inches/hour

Reading 7 V = 24 in3 Percolation Rate = 1.03 inches/hour

Reading 8 V = 24 in3 Percolation Rate = 1.03 inches/hour

Measured Percolation Rate = 1.04 inches/hour

Reduction Factors

Small Diameter Boring, RFt = 1

Site Variability, RFv = 1 Total Reduction Factor = 3

Long Term Siltation, RFs = 1

Design Infiltration Rate

Design Infiltration Rate = 0.35 inches/hour

Stabilized Readings

Achieved with Readings

6, 7, and 8

MEASURED PERCOLATION RATE & DESIGN INFILTRATION RATE CALCULATIONS*

Soil Description
Notes

Comments

MR

Water

Sounder

9:45 AM No

10:45 AM

BORING PERCOLATION TEST FIELD LOG

Wednesday, February 5, 2025 Boring 4 / Test 1

A8326-06-107C

15011 Delano St

ML

𝑇𝑒𝑠𝑡 𝑆𝑒𝑐𝑡𝑖𝑜𝑛 𝑆𝑢𝑟𝑓𝑎𝑐𝑒 𝐴𝑟𝑒𝑎,𝐴 ൌ 2𝜋𝑟ℎ ൅ 𝜋𝑟ଶ

𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑒𝑑 𝑊𝑎𝑡𝑒𝑟 𝑉𝑜𝑙𝑢𝑚𝑒,𝑉 ൌ 𝜋𝑟ଶΔd 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ
𝑉 𝐴⁄

∆𝑇

𝐷𝑒𝑠𝑖𝑔𝑛 𝐼𝑛𝑓𝑖𝑙𝑡𝑟𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ  𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 /𝑅𝐹

𝑇𝑜𝑡𝑎𝑙 𝑅𝑒𝑑𝑢𝑐𝑡𝑖𝑜𝑛 𝐹𝑎𝑐𝑡𝑜𝑟,𝑅𝐹 ൌ  𝑅𝐹௧ ൅ 𝑅𝐹௩ ൅ 𝑅𝐹௦

FIGURE 4



Date: Boring/Test Number: 

Project Number: Diameter of Boring: 3.5 inches

Project Location: Diameter of Casing: 2 inches

Earth Description: Depth of Boring: 5 feet

Tested By: Depth to Invert of BMP: 2.5 feet

Liquid Description: Depth to Water Table: 25 feet

Measurement Method: Depth to Initial Water Depth (d1):  36 inches

Start Time for Pre-Soak: Water Remaining in Boring (Y/N): 

Start Time for Standard: Standard Time Interval Between Readings: 10 min

Reading 
Number

Time Start 
(hh:mm)

Time End 
(hh:mm)

Elapsed Time 
time (min)

Water Drop During 
Standard Time 
Interval, Δd (in)

1 10:30 AM 10:40 AM 10 6.1

2 10:45 AM 10:55 AM 10 5.8

3 11:05 AM 11:15 AM 10 5.4

4 11:20 AM 11:30 AM 10 5.0

5 11:35 AM 11:45 AM 10 4.9

6 11:50 AM 12:00 PM 10 4.6

7 12:10 PM 12:20 PM 10 4.6

8 12:30 PM 12:40 PM 10 4.6

* Calculations Below Based on Stabilized Readings Only

Boring Radius, r: 1.75 inches

Test Section Height, h: 24.0 inches A = 274 in2

Reading 6 V = 44 in3 Percolation Rate = 0.96 inches/hour

Reading 7 V = 44 in3 Percolation Rate = 0.96 inches/hour

Reading 8 V = 44 in3 Percolation Rate = 0.96 inches/hour

Measured Percolation Rate = 0.96 inches/hour

Reduction Factors

Small Diameter Boring, RFt = 1

Site Variability, RFv = 1 Total Reduction Factor = 3

Long Term Siltation, RFs = 1

Design Infiltration Rate

Design Infiltration Rate = 0.32 inches/hour

Stabilized Readings

Achieved with Readings

6, 7, and 8

MEASURED PERCOLATION RATE & DESIGN INFILTRATION RATE CALCULATIONS*

Soil Description
Notes

Comments

MR

Water

Sounder

9:30 AM No

10:30 AM

BORING PERCOLATION TEST FIELD LOG

Thursday, February 6, 2025 Boring 5 / Test 1

A8326-06-107C

15011 Delano St

ML

𝑇𝑒𝑠𝑡 𝑆𝑒𝑐𝑡𝑖𝑜𝑛 𝑆𝑢𝑟𝑓𝑎𝑐𝑒 𝐴𝑟𝑒𝑎,𝐴 ൌ 2𝜋𝑟ℎ ൅ 𝜋𝑟ଶ

𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑒𝑑 𝑊𝑎𝑡𝑒𝑟 𝑉𝑜𝑙𝑢𝑚𝑒,𝑉 ൌ 𝜋𝑟ଶΔd 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ
𝑉 𝐴⁄

∆𝑇

𝐷𝑒𝑠𝑖𝑔𝑛 𝐼𝑛𝑓𝑖𝑙𝑡𝑟𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ  𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 /𝑅𝐹

𝑇𝑜𝑡𝑎𝑙 𝑅𝑒𝑑𝑢𝑐𝑡𝑖𝑜𝑛 𝐹𝑎𝑐𝑡𝑜𝑟,𝑅𝐹 ൌ  𝑅𝐹௧ ൅ 𝑅𝐹௩ ൅ 𝑅𝐹௦

FIGURE 5



Date: Boring/Test Number: 

Project Number: Diameter of Boring: 3.5 inches

Project Location: Diameter of Casing: 2 inches

Earth Description: Depth of Boring: 5 feet

Tested By: Depth to Invert of BMP: 2.5 feet

Liquid Description: Depth to Water Table: 25 feet

Measurement Method: Depth to Initial Water Depth (d1):  30 inches

Start Time for Pre-Soak: Water Remaining in Boring (Y/N): 

Start Time for Standard: Standard Time Interval Between Readings: 10 min

Reading 
Number

Time Start 
(hh:mm)

Time End 
(hh:mm)

Elapsed Time 
time (min)

Water Drop During 
Standard Time 
Interval, Δd (in)

1 11:15 AM 11:25 AM 10 18.7

2 11:25 AM 11:35 AM 10 17.3

3 11:35 AM 11:45 AM 10 16.2

4 11:55 AM 12:05 PM 10 15.8

5 12:10 PM 12:20 PM 10 15.7

6 12:25 PM 12:35 PM 10 15.6

7 12:40 PM 12:50 PM 10 15.5

8 12:55 PM 1:05 PM 10 15.5

* Calculations Below Based on Stabilized Readings Only

Boring Radius, r: 1.75 inches

Test Section Height, h: 30.0 inches A = 339 in2

Reading 6 V = 150 in3 Percolation Rate = 2.65 inches/hour

Reading 7 V = 149 in3 Percolation Rate = 2.63 inches/hour

Reading 8 V = 149 in3 Percolation Rate = 2.63 inches/hour

Measured Percolation Rate = 2.64 inches/hour

Reduction Factors

Small Diameter Boring, RFt = 1

Site Variability, RFv = 1 Total Reduction Factor = 3

Long Term Siltation, RFs = 1

Design Infiltration Rate

Design Infiltration Rate = 0.88 inches/hour

BORING PERCOLATION TEST FIELD LOG

A8326-06-107C

ML

Water

Sounder

15011 Delano St

MEASURED PERCOLATION RATE & DESIGN INFILTRATION RATE CALCULATIONS*

11:15 AM

Boring 6 / Test 1

No

MR

Thursday, February 6, 2025

10:15 AM

6, 7, and 8

Soil Description
Notes

Comments

Stabilized Readings

Achieved with Readings

𝑇𝑒𝑠𝑡 𝑆𝑒𝑐𝑡𝑖𝑜𝑛 𝑆𝑢𝑟𝑓𝑎𝑐𝑒 𝐴𝑟𝑒𝑎,𝐴 ൌ 2𝜋𝑟ℎ ൅ 𝜋𝑟ଶ

𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑒𝑑 𝑊𝑎𝑡𝑒𝑟 𝑉𝑜𝑙𝑢𝑚𝑒,𝑉 ൌ 𝜋𝑟ଶΔd 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ
𝑉 𝐴⁄

∆𝑇

𝐷𝑒𝑠𝑖𝑔𝑛 𝐼𝑛𝑓𝑖𝑙𝑡𝑟𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ  𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 /𝑅𝐹

𝑇𝑜𝑡𝑎𝑙 𝑅𝑒𝑑𝑢𝑐𝑡𝑖𝑜𝑛 𝐹𝑎𝑐𝑡𝑜𝑟,𝑅𝐹 ൌ  𝑅𝐹௧ ൅ 𝑅𝐹௩ ൅ 𝑅𝐹௦

FIGURE 6



Date: Boring/Test Number: 

Project Number: Diameter of Boring: 3.5 inches

Project Location: Diameter of Casing: 2 inches

Earth Description: Depth of Boring: 5 feet

Tested By: Depth to Invert of BMP: 3 feet

Liquid Description: Depth to Water Table: 25 feet

Measurement Method: Depth to Initial Water Depth (d1):  36 inches

Start Time for Pre-Soak: Water Remaining in Boring (Y/N): 

Start Time for Standard: Standard Time Interval Between Readings: 10 min

Reading 
Number

Time Start 
(hh:mm)

Time End 
(hh:mm)

Elapsed Time 
time (min)

Water Drop During 
Standard Time 
Interval, Δd (in)

1 11:20 AM 11:30 AM 10 7.4

2 11:35 AM 11:45 AM 10 6.6

3 11:50 AM 12:00 PM 10 6.4

4 12:05 PM 12:15 PM 10 5.8

5 12:25 PM 12:35 PM 10 5.5

6 12:45 PM 12:55 PM 10 5.4

7 1:05 PM 1:15 PM 10 5.4

8 1:20 PM 1:30 PM 10 5.3

* Calculations Below Based on Stabilized Readings Only

Boring Radius, r: 1.75 inches

Test Section Height, h: 24.0 inches A = 274 in2

Reading 6 V = 52 in3 Percolation Rate = 1.14 inches/hour

Reading 7 V = 52 in3 Percolation Rate = 1.14 inches/hour

Reading 8 V = 51 in3 Percolation Rate = 1.11 inches/hour

Measured Percolation Rate = 1.13 inches/hour

Reduction Factors

Small Diameter Boring, RFt = 1

Site Variability, RFv = 1 Total Reduction Factor = 3

Long Term Siltation, RFs = 1

Design Infiltration Rate

Design Infiltration Rate = 0.38 inches/hour

Stabilized Readings

Achieved with Readings

6, 7, and 8

MEASURED PERCOLATION RATE & DESIGN INFILTRATION RATE CALCULATIONS*

Soil Description
Notes

Comments

MR

Water

Sounder

10:20 AM No

11:20 AM

BORING PERCOLATION TEST FIELD LOG

Thursday, February 6, 2025 Boring 7 / Test 1

A8326-06-107C

15011 Delano St 

SM

𝑇𝑒𝑠𝑡 𝑆𝑒𝑐𝑡𝑖𝑜𝑛 𝑆𝑢𝑟𝑓𝑎𝑐𝑒 𝐴𝑟𝑒𝑎,𝐴 ൌ 2𝜋𝑟ℎ ൅ 𝜋𝑟ଶ

𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑒𝑑 𝑊𝑎𝑡𝑒𝑟 𝑉𝑜𝑙𝑢𝑚𝑒,𝑉 ൌ 𝜋𝑟ଶΔd 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ
𝑉 𝐴⁄

∆𝑇

𝐷𝑒𝑠𝑖𝑔𝑛 𝐼𝑛𝑓𝑖𝑙𝑡𝑟𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 ൌ  𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝑃𝑒𝑟𝑐𝑜𝑙𝑎𝑡𝑖𝑜𝑛 𝑅𝑎𝑡𝑒 /𝑅𝐹

𝑇𝑜𝑡𝑎𝑙 𝑅𝑒𝑑𝑢𝑐𝑡𝑖𝑜𝑛 𝐹𝑎𝑐𝑡𝑜𝑟,𝑅𝐹 ൌ  𝑅𝐹௧ ൅ 𝑅𝐹௩ ൅ 𝑅𝐹௦

FIGURE 7



 
APPENDIX A 



 
 Sylvan Park Early Education Center 

Limited Geotechnical Investigation  
 

Project No. A8326-06-107C  March 19, 2025 

APPENDIX A 
FIELD INVESTIGATION 

 
The site was explored on February 5 and 6, 2025, by excavating seven 3½-inch-diameter borings using 
manual hand auger drilling equipment to a maximum depth of 6 feet beneath the ground surface. 
Representative and relatively undisturbed samples were obtained by driving a 3-inch, O. D., California 
Modified Sampler into the “undisturbed” soil mass with blows from a slide hammer. The California 
Modified Sampler was equipped with 1-inch by 2 ⅜-inch diameter brass sampler rings to facilitate soil 
removal and testing. Bulk samples were also obtained. 
 
The soil conditions encountered in the borings were visually examined, classified and logged in general 
accordance with the Unified Soil Classification System (USCS). The logs of the borings are presented on 
Figures A1 through A7. The logs depict the soil and geologic conditions encountered and the depth at 
which samples were obtained. The logs also include our interpretation of the conditions between 
sampling intervals. Therefore, the logs contain both observed and interpreted data. We determined 
the lines designating the interface between soil materials on the logs using visual observations, 
penetration rates, excavation characteristics and other factors. The transition between materials may 
be abrupt or gradual. Where applicable, the logs were revised based on subsequent laboratory testing. 
The approximate locations of the borings are shown on Figure 2. 

  



SOIL BORING NUMBER: B - 1
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/05/2025 FIGURE NUMBER A1

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 6.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep

th
 (ft

)

2

4

6

8

10

12

14

16

18

W
at

er
 L

ev
el

s

G
ra

ph
ic

 L
og

U
SC

S

Fill

Fill

ML

Material Description

ARTIFICIAL FILL (AC: 3.5" BASE: NONE)
Silty SAND, loose, slightly moist, yellowish brown, fine-grained

asphalt section
Sandy SILT, loose, slightly moist, light brown, fine-grained, asphalt fragments

Sandy SILT, firm, slightly moist, brown, fine-grained

Total depth of boring: 6 feet
Fill to 5 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC cold patch.
Bu
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0-5'

B1@2.5'
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D
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cf

)

111.9
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M
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12.0

NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.



SOIL BORING NUMBER: B - 2
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/05/2025 FIGURE NUMBER A2

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.50' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep
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Material Description

ARTIFICIAL FILL (AC: 4" BASE: NONE)
Sandy SILT, soft, slightly moist, brown, fine-grained, trace gravel

asphalt

ALLUVIUM
SILT, firm, slightly moist, light brown, fine-grained, (????) porosity

Total depth of boring: 5.5 feet
Fill to 4 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.



SOIL BORING NUMBER: B - 3
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/05/2025 FIGURE NUMBER A3

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep

th
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)
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Material Description

ARTIFICIAL FILL (AC: 3.5" BASE: NONE)
Silty SAND, loose, slightly moist, brown, fine-grained

ALLUVIUM
Sandy SILT, firm, slightly moist, light brown, fine-grained

Total depth of boring: 5 feet
Fill to 3 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.



SOIL BORING NUMBER: B - 4
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/05/2025 FIGURE NUMBER A4

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep
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)
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Material Description

ARTIFICIAL FILL (AC: 3" BASE: NONE)
Silty SAND, loose, slightly moist, brown, fine-grained, trace coarse-grained

asphalt

ALLUVIUM
Sandy SILT, firm, slightly moist, light brown, fine-grained

Total depth of boring: 5 feet
Fill to 4 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.



SOIL BORING NUMBER: B - 5
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/06/2025 FIGURE NUMBER A5

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep

th
 (ft

)

2

4

6

8

10

12

14

16

18

W
at

er
 L

ev
el

s

G
ra

ph
ic

 L
og

U
SC

S

Fill

ML

Material Description

ARTIFICIAL FILL (AC: 3" BASE: NONE)
Sandy SILT, soft, slightly moist, brown, fine-grained

ALLUVIUM
Sandy SILT, firm, slightly moist, light brown, fine-grained

Total depth of boring: 5 feet
Fill to 1.5 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.



SOIL BORING NUMBER: B - 6
Page 1 of 1

PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/06/2025 FIGURE NUMBER A6

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep

th
 (ft

)
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Material Description

ARTIFICIAL FILL (AC: 3.5" BASE: NONE)
Silty SAND, loose, slightly moist, brown, fine-grained

asphalt
ALLUVIUM
Sandy SILT, firm, slightly moist, light brown, fine-grained

Total depth of boring: 5 feet
Fill to 2 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.
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PROJECT NAME Sylvan ES

PROJECT NUMBER A8326-06-107C

BORING DATE 02/06/2025 FIGURE NUMBER A7

LOCATION 15011 Delano, Van Nuys, CA

DRILLING FIRM -

METHOD Cal-Mod BORING DIAMETER 3.5 in

LOGGED BY MR

LATITUDE / LONGITUDE -, -

DEPTH 5.00' SURFACE ELEVATION N/A

EQUIPMENT Hand Auger

HAMMER TYPE -

HAMMER WEIGHT / DROP - / -

D
ep

th
 (ft

)

2
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Material Description

ARTIFICIAL FILL (AC: 3.5" BASE: NONE)
Silty SAND, loose, slightly moist, brown, fine-grained

ALLUVIUM
Sandy SILT, firm, slightly moist, light brown, fine-grained, trace clay

Total depth of boring: 5 feet
Fill to 1.5 feet.

No groundwater encountered.
Backfilled with soil cuttings and tamped.

Patched with AC.
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NOTE: THE LOG OF SUBSURFACE CONDITIONS SHOWN HEREON APPLIES ONLY AT THE SPECIFIC BORING OR TRENCH LOCATION AND AT THE DATE INDICATED. IT IS NOT 
WARRANTED TO BE REPRESENTATIVE OF SUBSURFACE CONDITIONS AT OTHER LOCATIONS AND TIMES. THE STRATIFICATION LINES PRESENTED HEREIN REPRESENT THE 
APPROXIMATE BOUNDARY BETWEEN EARTH TYPES; THE TRANSITIONS MAY BE GRADUAL.
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Limited Geotechnical Investigation  
 

Project No. A8326-06-107C  March 19, 2025 

APPENDIX B 
LABORATORY TESTING 

 
We performed laboratory tests in accordance with generally accepted test methods of the American 
Society for Testing and Materials (ASTM) or other suggested procedures. We tested selected soil 
samples for in-place dry density/moisture content, expansion index, maximum dry density, corrosivity, 
consolidation, and direct shear strength. The results of the laboratory tests are summarized in Figures 
B1 through B7. The in-place dry density and moisture content of the samples tested are presented on 
the boring logs, Appendix A. 

 



Project No.: A8326-06-107C

3.22

Boring No. B1B2 Normal Stress (kip/ft²) 1 3 5

Sample No. B1B2@0-5' Peak Shear Stress  (kip/ft²) 0.71 1.96

0.05

Depth (ft) 0-5' Shear Stress @ End of Test (ksf) 0.67 1.96 3.22

Sample Type: Bulk Deformation Rate  (in./min.) 0.05 0.05

Soil Identification: Initial Sample Height (in.) 1.0 1.0 1.0

Silty Sand (SM)
Ring Inside Diameter (in.) 2.375 2.375 2.375

Initial Moisture Content (%) 10.1 10.1 10.0

Strength Parameters Initial Dry Density (pcf) 111.0 111.0 111.0

52.4 52.2

Peak 79 32 Soil Height Before Shearing (in.) 1.2 1.2 1.2

C (psf)  Initial Degree of Saturation (%) 52.4

Ultimate 40 32 Final Moisture Content (%) 17.0 15.9

DIRECT SHEAR TEST RESULTS LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA
Consolidated Drained ASTM D-3080

 Checked by:       MR
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March 2025 Figure B1
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Project No.: A8326-06-107C

3.96

Boring No. B1 Normal Stress (kip/ft²) 1 3 5

Sample No. B1@5.5 Peak Shear Stress  (kip/ft²) 1.06 2.24

0.05

Depth (ft) 5.5 Shear Stress @ End of Test (ksf) 0.67 1.90 3.22

Sample Type: Ring Deformation Rate  (in./min.) 0.05 0.05

Soil Identification: Initial Sample Height (in.) 1.0 1.0 1.0

Sandy Silt (ML)
Ring Inside Diameter (in.) 2.375 2.375 2.375

Initial Moisture Content (%) 15.2 16.9 16.2

Strength Parameters Initial Dry Density (pcf) 105.8 106.1 113.1

77.6 89.3

Peak 242 36 Soil Height Before Shearing (in.) 1.2 1.2 1.2

C (psf)  Initial Degree of Saturation (%) 69.2

Ultimate 20 32 Final Moisture Content (%) 22.8 20.5

DIRECT SHEAR TEST RESULTS LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA
Consolidated Drained ASTM D-3080

 Checked by:       MR
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0.0

1.0

2.0

3.0

4.0

5.0

0.0 1.0 2.0 3.0 4.0 5.0

S
he

ar
 S

tr
es

s 
(k

sf
)

Normal Stress (ksf)



Project No.: A8326-06-107C

WATER ADDED AT 1.0 KSF

SAMPLE ID. 

B1@5.5

SOIL TYPE DRY DENSITY
(PCF)

INITIAL 
MOISTURE (%)

FINAL 
MOISTURE (%)

Sandy Silt (ML) 103.7 12.0 19.8

CONSOLIDATION TEST RESULTS LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA
 Checked by:       MR

ASTM D-2435

March 2025 Figure B3
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Project No.: A8326-06-107C

WATER ADDED AT 1.0 KSF

SAMPLE ID. 

B2@5

SOIL TYPE DRY DENSITY
(PCF)

INITIAL 
MOISTURE (%)

FINAL 
MOISTURE (%)

Silt (ML) 77.6 11.0 23.0

CONSOLIDATION TEST RESULTS LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA
 Checked by:       MR

ASTM D-2435

March 2025 Figure B4
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Sample No:

(g)
(g)
(g)
(g)
(g)
(g)
(%)

(pcf)
(pcf)

Preparation Method:
Project No.: A8326-06-107C

 Checked by:       MR

COMPACTION CHARACTERISTICS USING 
MODIFIED EFFORT TEST RESULTS LAUSD Sylvan Park EEC

15011 Delano Street
Van Nuys, CA

ASTM D-1557

March 2025 Figure B5

5 6
Wt. Compacted Soil + Mold 6104 6199 6255 6231

TEST NO. 1 2 3 4

4196
Net Weight of Soil 1908 2003 2059 2035 -4196
Weight of Mold 4196 4196 4196 4196

Dry Weight of Soil + Cont. 719.5 669.6 645.9 649.5
Wet Weight of Soil + Cont. 761.6 717.9 703.8 718.1

Moisture Content 7.4 9.3 11.4 13.3
Weight of Container 148.5 148.5 136.4 133.6

Wet Density 126.3 132.6 136.3 134.7

A

Maximum Dry Density (pcf) 123.0   Optimum Moisture Content (%) 10.5

B1B2@0-5' Silty Sand (SM)

-277.8
Dry Density 117.6 121.4 122.4 118.9

110.0

115.0

120.0

125.0
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Moisture Content (%)

S.G. 2.65

S.G. 2.7

S.G. 2.75



Project No.: A8326-06-107C

Degree of Saturation

798.9
353.7
367.8
21.9
129.9

1.0
798.9
367.8
2.7

0.358510:003/12/2025

96.053.5(%) [Smeas]

Add Distilled Water to the Specimen

3/11/2025
3/11/2025

10:00
10:10

1.0

Wet Wt. of Soil + Cont.

Moisture Content
Wet Density
Dry Density
Void Ratio   
Total Porosity 
Pore Volume

51-90

0-20

21-50

91-130
>130

LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA

EXPANSION INDEX TEST RESULTS
ASTM D-4829

*    Reference: 2022 California Building Code, Section 1803.5.3
**  Reference: 1997 Uniform Building Code, Table 18-I-B.

 Checked by:       MR

Medium 

High 
Very High

Expansive

Expansive
Expansive

March 2025 Figure B6

(gm)

106.5
0.6
0.4

MOLDED SPECIMEN BEFORE TEST AFTER TEST
4.0
1.0

761.8
367.8
2.7

(in.)
(in.)
(gm)
(gm)

(Assumed)

4.0
Specimen Height
Wt. Comp. Soil + Mold
Wt. of Mold
Specific Gravity

Dry Wt. of Soil + Cont.
Wt. of Container

B1B2@0-5

1.0
0
10

0.337
0.336

 Expansion Index ( Report )   =

Expansion Index (EI meas)   = 22.5

23

1490 0.35853/12/2025 11:00 1.0
14301.0

Pressure (psi) Elapsed Time (min) Dial Readings (in.)

491.8
461.1
191.8
11.4

80.7

Specimen Diameter

Date Time

Non-Expansive

Expansive

Very Low

Low

Expansion Index, EI50 CBC CLASSIFICATION * UBC CLASSIFICATION **

118.8
106.7
0.6
0.4
76.0

(%)
(pcf)
(pcf)

(cc)

(gm)
(gm)



Project No.: A8326-06-107C

 Checked by:       MR

CORROSIVITY TEST RESULTS LAUSD Sylvan Park EEC
15011 Delano Street

Van Nuys, CA
March 2025 Figure B7

SUMMARY OF LABORATORY WATER SOLUBLE SULFATE TEST RESULTS
AASHTO T290 ASTM C1580

Sample No. Water Soluble Sulfate 
(% SO4) Sulfate Exposure

B1B2@0-5 0.034 S0
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http://www.laschools.org/file-storage/download/forms_log/forms_beginning_with_e/Fully_Burdened_Prevailing_Wage_TABLE.pdf
http://www.laschools.org/file-storage/download/forms_log/forms_beginning_with_e/Fully_Burdened_Prevailing_Wage_TABLE.pdf
http://www.laschools.org/file-storage/download/forms_log/forms_beginning_with_e/Fully_Burdened_Prevailing_Wage_TABLE.pdf
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APPENDIX B:



ANALYTICAL RESULTS FROM SAMPLES AND SAMPLE LOCATIONS
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LAUSD

iPhone
Sylvan Park Early Education Center (9565)
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Classroom Building (95652C)

iPhone
1 - 3 = Stucco Wall (Cored)
4 - 6 = Wall Moisture Barrier Paper
7 - 9 = 2’X4’ Fiberglass Ceiling Tile (Lay-In)
10 - 12 = Drywall Wall
13 - 15 = Fiberboard Wall Panel
16 - 18 = Vinyl Wall Panel w/ Drywall Backing (Cored)
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10 - 12 = Drywall Wall
13 - 15 = Fiberboard Wall Panel
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