DOCUMENT 00 9113

ADDENDUM NO. 3

GENERAL
1.01 The following sets forth the format for issued Addenda.

ADDENDUM NO. 3, dated July 10, 2026.
This addendum is to the RFQ dated April 23, 2026.

RE: ACCESSIBILITY ENHANCEMENT PROJECT (ASA BARRIER REMOVAL) (BV) (PSA)
OWNER PROJECT NO.: 2610076 / COLIN# 10373689
AT
Utah Street Span School
Located at 255 Gabriel Garcia Marquez Street, Los Angeles, CA 90033

FROM: OWNER: LOS ANGELES UNIFIED SCHOOL DISTRICT
FACILITIES CONSTRUCTION CONTRACTS
333 S. Beaudry Avenue, 28" Floor
Los Angeles, CA 90017

TO: ALL PROSPECTIVE BIDDERS:

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents, as noted below.
Acknowledge receipt of the Addendum in the space provided on Document 00 4100 - Bid and Acceptance Form.
Failure to do so may result in the bid being deemed non-responsive.

The Addendum consists of 11 pages, with the date of 7/10/2026.

A. CHANGES TO BIDDING DOCUMENTS
e Add009113-1 Addendum No. 3 (1 page).
e Remove and replace section 00 0110 Table of Contents with attached section 00 0110 Table of
Contents (5 pages).
e Remove and replace section 00 4100 BID AND ACCEPTANCE FORM with attached section 00 4100

(5 pages).
B. CHANGES TO SPECIFICATIONS: N/A
C. CHANGES TO DRAWINGS: N/A
D. OTHER CHANGES AS SET FORTH: N/A
E. Clarification or any other notice of a change in the Bidding Documents will be issued only by the OWNER

office of Facilities Construction Contracts and only in the form of a written Addendum, transmitted by fax
or e-mail to all who are known by the issuing office to have received a complete set of Bidding Documents.
Any other purported Addenda are void and unenforceable.

END OF ADDENDUM NO. 3
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DOCUMENT 00 4100

BID AND ACCEPTANCE FORM
Bidder Name:

1.01 BID SUBMISSION INSTRUCTIONS

A. Submit this form, along with all other required bid forms, electronically as indicated in Section 00
2113 - Instructions to Bidders. The bid shall be submitted by the Bid Due Date.

B. Bidders shall keep the Bid and Acceptance Form intact and return all pages when submitting bid.
C. Failure to submit the complete Bid and Acceptance Form may invalidate the bid.

1.02 BID DUE DATE: BEFORE 2:00 P.M. on FRIDAY JULY 17, 2026.

The only acceptable time of receipt is the date/time stamp imprinted upon the bid package by the representative
of Facilities Contracts.

1.03 PROJECT IDENTIFICATION:

A. The undersigned is familiar with the terms of the Contract, the local conditions affecting performance of
Contract, the cost of the Work at the place where the Work is to be done, and with the Drawings,
Specifications and all other Bidding Documents. The undersigned hereby proposes and agrees to perform,
within the Contract Time stipulated, the Work including all of its component parts; and to provide and
furnish any and all of the labor, materials, tools, apparatus, facilities, expendable equipment, and all utility
and transportation services necessary to perform the Work in accordance with the Contract and complete
all Work in a workmanlike manner for: UTAH SPAN SCHOOL - ACCESSIBILITY
ENHANCEMENT PROJECT (VOLUNTARY BARRIER REMOVAL) (BV) (PSA) — COLIN ID#
10373689 / SCOPE ID# 233170 in strict conformity with the Drawings and Specifications prepared by:

Facilities Services Division

Los Angeles Unified School District

1.04 Bidder acknowledges the following Addendum:

Number Number Number Number Number Number Number Number Number Number Number Number

1.05 BASE BID (MUST BE FULLY COMPLETED BY BIDDER)

Bidder will complete the Work in accordance with the Contract Documents for the following base bid amount:

S )

(numeric figures)

1.06 Not Applicable

1.07 The base bid amount includes all Contract Allowances, if any, as set forth in the Specifications or as described in
Section 01 2100 - Allowances. N/A

1.08 The base bid amount includes all applicable taxes and does not include Federal Excise Tax as set forth in Article
6.38 of the General Conditions.

1.09 BASIS OF AWARD OF CONTRACT:

A. Pursuant to Public Contract Code 20119, OWNER shall award the contract to the bidder whose bid is
determined to be the best value to the District. To determine the best value contractor, the District shall
divide each bidder’s price by its qualifications score. The lowest resulting cost per quality point will
represent the best value bid.
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B. The use of Public Contract Code Section 20119 does not preclude the OWNER from adding to or
deducting from the Contract to be awarded any of the additive or deductive bid items identified in the bid
solicitation.

C. OWNER RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS.

Article 1 - Scope of Work

The CONTRACTOR shall perform, within the time stipulated in the Contract Documents, all of which are
incorporated herein and shall provide all labor, materials, equipment, tools, utility services, transportation and everything
else necessary to complete in a workmanlike manner, and in exact compliance with the terms of the Contract Documents, all
of the Work required in connection with the following titled Project:

UTAH SPAN SCHOOL
ACCESSIBILITY ENHANCEMENT PROJECT (VOLUNTARY BARRIER REMOVAL) (BV) (PSA)
2610076 / 10373689 / 232639

[Contract Number/Project Number(s) — to be filled in by Facilities Contracts]

Article 2 - Time for Completion

The Work shall be commenced on the date stated in the OWNER Notice to Proceed. The time period for
Contract Completion of the Work shall be 577 calendar days from the date set forth in the Notice to Proceed issued by the
OWNER, and in accordance with the Contract regarding milestones and liquidated damages.

TIME IS OF THE ESSENCE.

Article 3 - Hold Harmless, Defense and Indemnification
To the fullest extent permitted by law, the CONTRACTOR, even if it is without fault itself, shall
indemnify, defend and hold harmless the OWNER, the Board, the OCIP Administrator, and its and their respective officers,
employees, program administrators, representatives, agents and consultants, from every liability, claim, loss, cause of action,
action, demand, penalty, cost, expense (including without limitation, attorneys’ fees) related to or arising from:
L. Any injury to person or property sustained by the CONTRACTOR or by any person, firm, or
corporation, employed directly or indirectly by it upon or in connection with the Work;

2. Any injury to person or property sustained by any person, firm, or corporation, caused by any act,
neglect, default, or omission of the CONTRACTOR or any person, firm, or corporation, directly or indirectly employed by it
upon or in connection with the Work, whether the injury or damage occurs upon or adjacent to the Work;

3. The furnishing or use of any copyrighted or uncopyrighted composition, secret process, patented
or unpatented invention, article, or appliance under the Contract Documents; and

4. As otherwise provided in the Contract Documents.

The CONTRACTOR at its own cost, expense, and risk, shall defend all legal proceedings that may be
brought against all such potential indemnities for any such liability, claim, loss, cause of action, action, demand, penalty,
cost and expense, and satisfy any resulting judgment that may be rendered against any of them whether or not the liability,
claim, loss, cause of action, action, demand, penalty, cost and expense (including without limitation, attorneys’ fees) was
actually or allegedly caused wholly or in part through the negligence or other tortious conduct of any of them. OWNER
shall have the right to approve counsel proposed for any such defense and shall be consulted with regard to any proposed
settlement. This Article 3 is not meant to require the CONTRACTOR to defend, indemnify or hold harmless the potential
indemnities from their own active negligence, such as is prohibited by Civil Code Section 2782.

Article 4 - Insurance
The OWNER maintains an Owner Controlled Insurance Program (OCIP). The specific provisions of that
program are set forth in the General Conditions. CONTRACTOR will provide its own insurance coverage as to all types of
insurance not provided for in the program and relevant to the Project in amounts of coverage and by carriers approved by the
OWNER.

07/01/2026
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Article 5 - Bonding
If the amount of original award of the Contract exceeds TWENTY-FIVE THOUSAND DOLLARS

($25,000.00), the CONTRACTOR shall furnish to the OWNER a Payment Bond (Material and Labor). CONTRACTOR
shall also provide a Faithful Performance Bond. Both Bonds shall be for 100% of the Contract Amount and contain the
terms and conditions required by Articles 5.16 through 5.17 of the General Conditions. The CONTRACTOR is also required
to submit all other bonds as required by the Contract Documents.

Article 6 - Provisions Required by Law Deemed Inserted
Each and every provision of law and clause required by law to be inserted in the Contract Documents shall
be deemed to be inserted and the Contract Documents shall be read and enforced as though it were included in the Contract
Documents. If through mistake or otherwise any such provision is not inserted, or is not correctly inserted, upon application
of either party the Contract Documents shall forthwith be physically amended to make such insertion or correction.

Article 7 - Lead Renovation, Repair & Paint (RRP) Rule Requirements

A. Bidder Requirement

1. The below requirement applies to all District projects at all District sites regardless of the construction date
of the building and/or building occupant’s age.

2. Bidder must have a valid USEPA Lead-Safe Renovator Firm Certificate.

3. Firms cannot advertise or perform renovation activities covered by RRP Rule without firm certification.

4. Firms that are paid to perform work that disturb paint must be certified. This includes all firms, even sole

proprietorships. Firms covered under this requirement are General Contractors, sub-contractors, and Special trade
contractors, including but not limited to painters, plumbers, carpenters, electricians, window installers and replacers,
telecommunication, remodeling, and repair/maintenance firms.

B. General Requirement

1. The below requirement applies to all District projects at all District sites regardless of the construction date
of the building and/or building occupant’s age.

2. Contractor (Firm) performing lead-related construction work must possess a current US EPA Lead-Safe

Renovator Firm training completion certificate and provide a copy of the USEPA Lead-Safe Renovator Firm Certificate. The
certificate must be submitted prior to starting work.

3. Each laborer/journeyperson level worker performing lead-related construction work must possess a current
USEPA Lead Renovation, Repair and Paint ("RRP") Rule training completion certificate and provide a copy of the USEPA
Lead Renovation, Repair and Paint ("RRP") Rule Certificate. The certificate must be submitted prior to starting work.

Article 8 - Internal Revenue Code Section 179D
For the purposes of this section, the term “CONTRACTOR?” shall refer to the Architect-Engineer or other
entity with whom the OWNER has entered into the Contract and that would qualify as the entity primarily responsible for
designing certain energy efficient improvements for property owned by a Federal, State, or local government or a political
subdivision as defined by Internal Revenue Code Section 179D, as amended (“Section 179D”).

If this contract pertains to a project that includes energy-efficiency improvements to (a) the interior
lighting systems, (b) the heating, cooling, ventilation, and hot water systems, or (c) the building envelope, and
CONTRACTOR qualifies as a “Designer” of these improvements, CONTRACTOR may opt to be treated as the taxpayer for
the purposes of Section 179D, and if so, shall coordinate the allocation of that deduction as follows:

1. LAUSD has retained an Energy Policy Act (“EPAct”) Coordinator to act on its behalf in connection
with the allocation of the Section 179D tax deduction. No other companies or individuals are authorized to represent
LAUSD in relation to this allocation; only the District’s EPAct Coordinator is authorized.

2. LAUSD intends to allocate a portion of the tax deduction to CONTRACTOR, following third-party
certification of the required energy savings under Section 179D. In exchange, CONTRACTOR shall provide cash
compensation (sometimes referred to as a “rebate”) to LAUSD in an amount calculated to yield equal net values for both
parties, where net value is defined as the value of the benefit remaining after relevant adjustments are made. (See paragraph
5 below.) The form of the rebate will be a check payable to Los Angeles Unified School District issued within 45 days of
CONTRACTOR’s receipt of the tax refund or other realization of the tax savings generated by CONTRACTOR’s claim of
the Section 179D deduction on CONTRACTOR’s federal tax return for the year the energy efficiency improvements were
placed in service.
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3. CONTRACTOR will arrange, at its own expense, for certification by a qualified third party that the
installed energy-efficiency property meets the requirements established by Section 179D, and will submit that certification
to LAUSD’s Facilities Legislation, Grants and Funding office (FLGF) within 15 days of obtaining it.

4. FLGF will submit the certification to the LAUSD Chief Facilities Executive (CFE) along with a
completed allocation statement (template attached), which the CFE will sign and submit to CONTRACTOR within 15 days
of FLGF’s receipt of the certification.

5. CONTRACTOR will submit to the U.S. Internal Revenue Service a tax return (or amended tax return)
that includes the Section 179D deduction. Within 15 days of receiving the tax refund or other benefit of the tax deduction,
CONTRACTOR will provide all information necessary for EPAct Coordinator to calculate the gross and net values of the
tax benefit, where the gross value to LAUSD will be the amount of the check to be issued by CONTRACTOR to LAUSD
(i.e. the rebate); the net value, which will be equal for both parties, will be the value of the benefit remaining after all
relevant adjustments for each party have been made. CONTRACTOR’s information needed for the calculation just
mentioned will consist of invoices for legal, accounting, and certification services; an adjustment will also be made for the
value of the tax deductibility of CONTRACTOR’s rebate to LAUSD. LAUSD’s relevant adjustment will consist of its fee
and expenses for the EPAct Coordinator. (See attached Sample 179D Assumptions and Calculations.)

6. EPAct Coordinator will provide this calculation to CONTRACTOR so that CONTRACTOR can submit
the rebate check to LAUSD. The check must be delivered to FLGF within 45 days of CONTRACTOR’s receipt of the tax
refund or other realization of the tax savings generated by CONTRACTOR’s claim of the Section 179D deduction on
CONTRACTOR’s federal tax return.

7. CONTRACTOR will remain solely liable for any penalties, interest, or costs that might result from the
preparation, submittal, or any other future disposition of its claim of the Section 179D tax deduction. If this contract pertains
to a project that includes energy-efficiency improvements to be installed in a building as part of (a) the interior lighting
systems, (b) the heating, cooling, ventilation, and hot water systems, or (¢) the building envelope, and CONTRACTOR does
not qualify as a “Designer” of these improvements according to Section 179D, then CONTRACTOR will identify its
Designer subcontractors and the energy-efficiency improvements for which each subcontractor is responsible so that
LAUSD can contact them directly regarding possible allocation of LAUSD’s Section 179D tax deduction benefits.

BID DATE: , 20

By (SEAL)
(Firm Name as it appears on Contractor’s State License)

(Authorized person to sign bid — print name)

(Signature of authorized person to sign bid)

Business Address:

Phone No.

Fax No.

Email Address
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Contract Number

2610076

with Plans
1.10 ACCEPTANCE with Specs

This Contract is made and entered into on the date set forth on Page 4 of this Contract, by and between the
Los Angeles Unified School District, by and through its Board of Education (hereinafter the “OWNER”), and

{Name as it appears on Contractor's State License — to be filled in by OWNER / Facilities Contracts }
,a
{sole ownership, partnership, corporation, joint venture, or other}

This Contract is for the purpose of constructing that Project identified as UTAH SPAN SCHOOL and
commonly referred to as ACCESSIBILITY ENHANCEMENT PROJECT (VOLUNTARY BARRIER REMOVAL)
(BV) (PSA).

CONTRACTOR is the lowest responsible bidder in response to an Invitation to Bid issued by the OWNER and represents
that it is qualified to perform all of the terms, covenants, promises and conditions of this Contract.

Article 9 - Contract Amount

The OWNER shall pay, and the CONTRACTOR shall accept, in full payment for performance as required by the Contract
Documents, the sum of

(To be filled in by OWNER / Office of Facilities Contracts)
3 ), subject to any additions or deductions, if any, as provided in the Contract Documents. It is
understood and agreed that all applicable taxes are included in the Contract Amount and that the Federal Excise Tax, from
which the OWNER is exempt, is not included. The OWNER, upon request, will furnish the CONTRACTOR such Tax
Exemption Certificates as may be required by the Manufacturer or Dealer.

All of the above-named Contract Documents are intended to be complementary. Work required by one of the above-named
Contract Documents and not by others shall be done as if required by all.

Executed on , 20 at Los Angeles, California.

(To be filled in by Chief Procurement Olfficer, Deputy Chief Procurement Officer (Facilities) (up to $20M), Director of
Facilities Contracts (up to $10M), Sr. Contract Administration Manager (up to $5M), Contract Administration Manager (up
to $2.5M), Assistant Contract Administration Manager (up to $1M), or Contract Administration Analyst (up to $500K))

LOS ANGELES UNIFIED SCHOOL DISTRICT

By:
CHIEF PROCUREMENT OFFICER, DEPUTY CHIEF PROCUREMENT OFFICER (FACILITIES), DIRECTOR OF
FACILITIES CONTRACTS, SR. CONTRACT ADMINISTRATION MANAGER, CONTRACT ADMINISTRATION
MANAGER, ASSISTANT CONTRACT ADMINISTRATION MANAGER, OR CONTRACT ADMINISTRATION
ANALYST

BLUE INK SIGNATURE REQUESTED
FAILURE TO SUBMIT THIS FORM OR ANY MODIFICATION(S) TO THIS FORM
SHALL RENDER THE BID NON-RESPONSIVE

END OF DOCUMENT
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